
PLANS

D1.

Mobilisation Plan 

(inc. Risk Register & 

Project Plan)

EFFECTIVE WAYS 

OF WORKING

D3. a - c.

Performance 

Monitoring Workbook 

& Methodology

DRAFT 

PROGRAMMES

C1.

Customer 

Satisfaction

C5.

Supply

 Chain Diversity

 FT PRODUCTS REQUESTED (from bidders) BY PRODUCT TYPE

INVESTMENT

B4. 

Appraisal of 

Funding Models

B3. 

Options &

Sourcing of 

Funding

B2a.

Development 

Programme 

Overview

C6b.

Community 

Benefits

C4.

Regeneration 

Economic 

Initiatives

DEVELOPMENT 

PROPOSALS

C7a.

Building Standards & 

Energy Efficiency

B6a. 

Layout Revenue 

Opportunity

B5a.

Development 

Proposals; 

Revenue 

opportunity

B6b.

Layout Capital 

Opportunity

B5b.

Development 

Proposals Capital 

Opportunity

PART F: 

Financial 

Evaluation 

Workbook

B2b. 

Financially 

Viable 

Programme

C1b. 

Marketing Plan

Bromyard

B2c.

 Land Holdings 

Appraisal

INNOVATION

E3.

Alternative Site 

Design

 (expanded 

boundaries)

E1.

Land Assembly & 

Programme

E2.

Alternative Site 

Design (current 

boundaries

E4.

 Alternative 

Funding & 

Delivery 

Models

C3.

Regeneration 

Infrastructure 

Innitiatives

C7. b – d

Standard 

Building Types

B1.

Herefordshire

Development

Context

C6a.

Education 

Support

C8. 

Environmental 

Plan

D2.

Overheads & Profits 

Across Tenures

C2.

Regeneration 

Strategy 

Support

 

sarah.smith1
Typewritten Text
Appendix 8




