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Appendix 1 — Details of Lots on the existing Highways and Public Realm Schemes
Framework

Lot 1 - Schemes with an estimated Work Order value of less than £100,000

5 providers

Lot 2 - Schemes with an estimated Work Order value of between £100,000 and £500,000
5 providers

Lot 3 - Schemes with an estimated Work Order value of between £500,000 and £3,000,000
5 providers

Lot 4 - Minor Surfacing Works

3 providers

Lot 5 - Surface Dressing Works

2 providers



